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1 1. REMOVAL OF EXISTING BOX L.S 100Y. 73,243 80 73,243.80 1.2352 90,470.74 90,470.74
CULVERTS
2 2. CLEARING AND GRUBBING LR 370000 1.7 640.10 1.2778 221 817.91
3 3. COLD MILLING 5 CM. DEEP ZER S 2,088.000 18.39 59.442.32 12778 24.13 50,399.39
q 4. EARTH EXCAVATION av.a. 600.000 46,07 27,642.00 1.2778 58.86 35,320.94
5 ’ 5. EARTH EMBANKMENT au.a. 640.000 275.1 176.082.20 1.2778 351.56 224,999.11
6 6. PORQUS BACKFILL GITEIR 56.000 551,33 50.-74.48 1.2352 681.00 38,136.15
7 7. SELECTED MATERIAL A aual, 340,000 609.84 207,345.60 1.2778 779.25 264,946.20
8 8. SOIL AGGREGATE SUBBASE AU 340.000 541.54 218,225.60 1.2778 820.14 278,848.67
9 9. CEMENT MODIFIED CRUSHED UL 450,000 838.15 377,167.50 1.2778 1,070.98 481,944.63
ROCK BASE
10 10. PAVEMENT IN - PLACE RECYCLING FI5.4. 12,010.000 79.76 1,037,677.60 1.2778 101.91 1,325,944.43
BASE 20 CM. THICK
11 11. PRIME COAT A7, 15,055.000 30.82 463,995.10 1.2778 39.38 592,892.93
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12 12. TACK COAT N9.40, 15,295 000 14.98 229,119.10 1.2778 19.14 292,768.38

13 13. ASPHALT CONCRETE BINDER .. 15,055.000 272.5 4,103,541.35 1.2778 348.28 5,243,505.13
COURSE 5 CM. THICK GRADE AC 60-70

14 14. ASPHALT CONCRETE WEARING R, 15,295.000 27159 4,147,351.05 1.2778 346.52 5,300,124.07
COURSE 5 CM. THICK GRADE AC 60-70

15 15. NEW CONCRETE BRIDGE AT STA. Lns 12.000 22700362 2,724,523.44 1.2352 280,444 27 3,365,331.35
66+185 ROADWAY WIDTH 12.00 M. SPAN
(1x12) = 12.00 M.

16 16. CONCRETE PILE SIZE 0.40 M. X LA 420.000 166774 700450 .30 1.2352 2,059.99 865,196.82
0.40 M.

T 17. CONCRETE SLOPE PROTECTION A9.4. 270.000 528.15 142,600.50 1.2352 65257 176,140.13

18 18. BRIDGE APPROACH SLAB #15.3. 240000 2,078.86 498,926.40 1.2352 2,567.80 616,273.88

19 19. RELOCATION OF EXISTING ﬁ;’u 8.000 22,593.77 180,750.16 1.2778 28,870.31 230,962.55
ROADWAY LIGHTINGS 9.00 M.
(MOUNTING HEIGHT) SINGLE BRACKET

20 20. THERMOPLASTIC PAINT F9.4. 616.000 281.92 173,662.72 1.2778 360.23 221,906.22
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21 21. TRAFFIC ADMINISTRATION DURING LS 1.000 29,282.00 29,288.00 1.2778 37,420.20 37,024.20
CONSTRUCTION
FIUTIAINGS 19,724,353.83
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