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1 1. CLEARING AND GRUBBING 7.4, 17,000.000 3.76 63,920.00 1.2783 4.80 81,708.93
2 2 EARTH EXCAVATION aul. 3,940.000 5053 199,088.20 1.2783 64.59 254,494.44
3 3. UNSUITABLE MATERIAL au.a. 500.000 55.58 27,790.00 1.2783 71.04 35,523.95
EXCAVATION
4 4. SOFT MATERIAL EXCAVATION au. 200.000 55.58 11,116.00 1.2783 71.04 14,209.58
(EXCAVATION ONLY)
5 5. EARTH EMBANKMENT au. 1,443,000 131.58 189,869.94 1.2783 168.19 242,710.74
6 6. SOIL AGGREGATE SUBBASE aual. 2,107.000 439.89 926,848.23 1.2783 562.31 1,184,790.09
7 7. CEMENT MODIFIED CRUSHED ROCK au.al. 1,234.000 743.40 917,355.60 1.2783 950.28 1,172,655.66
BASE
8 8. PRIME COAT 7.4, 5,715.000 29.99 171,392.85 1.2783 38.33 219,091.48
9 9. TACK COAT 7.4, 23,790.000 13.29 316,169.10 1.2783 16.98 404,158.96
10 10. ASPHALT CONCRETE LEVELLING $fu 100.000 2,398.62 239,862.00 1.2783 3,066.15 306,615.59
COURSE
11 11. ASPHALT CONCRETE BINDER RN 5,715.000 271.40 1,551,051.00 1.2783 346.93 1,982,708.49
COURSE 5 CM. THICK
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12 12. ASPHALT CONCRETE WEARING 3.4l 23,790.000 298.80 7,108,452.00 1.2783 381.95 9,086,734.19

COURSE 5 CM. THICK (AC 40-50)

13 13. R.C. PIPE CULVERTS DIA. 0.60 M. . 3,000 1,541.29 4,623.87 1.2783 1,970.23 5,910.69
CLASS 2

14 14. R.C. PIPE CULVERTS DIA. 1.00 M. . 4.000 3,507.30 14,189.20 1.2783 4,534.51 18,138.05
CLASS 2

15 15. R.C. PIPE CULVERTS DIA. 1.00 M. . 88.000 2,809.04 247,195.52 1.2783 3,590.79 315,990.03
CLASS 3

16 16. SIDE DITCH LINING TYPE II n.al. 4,810.000 330.75 1,590,907.50 1.2783 422.79 2,033,657.05

17 17. FOUNDATION FOR OVERHANGING Wi 1.000 22,808.81 22,808.81 1.2783 29,156.50 29,156.50
TRAFFIC SIGN TYPE C - PILE FOOTING

18 18. RELOCATION OF EXISTING STEEL LL‘V%\‘i 1.000 16,725.00 16,725.00 1.2783 21,379.56 21,379.56

POLE AND SIGN BOARD FOR
OVERHANGING TRAFFIC SIGN
19 19. RELOCATION OF EXISTING TRAFFIC Wi 6.000 602.10 3,612.60 1.2783 769.66 4,617.98
SIGNS
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20 20. ROADWAY LIGHTINGS 9.00 M. P 44.000 34,560.07 1,520,643.08 1.2783 44,178.13 1,943,838.04
(MOUNTING HEIGHT) TAPERED STEEL
POLE SINGLE BRACKET WITH HIGH
PRESSURE SODIUM LAMP 250 WATTS,
CUT-OFF
21 21. THERMOPLASTIC PAINT (YELLOW CERT 820.000 300.00 246,000.00 1.2783 383.49 314,461.80
& WHITE)
22 22. TRAFFIC MANAGEMENT DURING LS 1.000 121,877.00 121,877.00 1.2783 155,795.36 155,795.36
CONSTRUCTION
3, e fivAunueinun 170,000.00
$2UTIANANY 19,998,347.16
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