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1 1. CLEARING AND GRUBBING CEETH 950.000 1.77 1,681.50 13360 236 2,246.48
2 2. EARTH EXCAVATION AU 196.000 47.13 9,237.48 13360 62.96 12,341.27
3 3. HORIZONTAL DRAIN wns 1,248.000 1,341.94 1,674,741.12 13360 1,792.83 2,237,454.13
aq 4. SOIL NAIL wns 972.000 1,277.10 1,241,341.20 13360 1,706.20 1,658,431.84
5 5. SIDE DITCH LINING TYPE Il AT, 83.000 314.24 26,081.92 13360 419.82 34,845.44
6 6. TRAFFIC ADMINISTRATION DURING LS 1.000 16,809.96 16,809.96 1.3360 22,458.10 22,458.10
CONSTRUCTION
7 7. VARTICAL WIRE ROPE ANCHOR DIA. EACH 6.000 2,062.50 12,375.00 1.3360 2,755.50 16,533.00
10.50 MM. 4.00M. LONG
8 8. HORIZONTAL WIRE ROPE ANCHOR EACH 6.000 2,062.50 12,375.00 1.3360 2,755.50 16,533.00
DIA. 10.50 MM. 4.00M. LONG
9 9. HIGHT TENSILE NETTING WITH ECM. | 3. 933,000 4,672.80 4,359,722.40 1.3360 6,242.86 5,824,589.12
FTIUTIAINAN 9,825,432.38
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