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1 1. REMOVAL OF EXISTING CONCRETE 7.4 6,725.000 6.57 44,183.25 1.3522 8.88 59,744.59
SLAB BLOCK 40 X 40 X 3.5 CM.

2 2 EARTH EXCAVATION aul. 865.000 46,22 39,980.30 1.3522 62.49 54,061.36

3 3. SAND FILL UNDER SIDEWALK au.al. 1,148.000 310.31 356,235.88 1.3522 419.60 481,702.15

i 4. MODIFICATION OF EXISTING W 205.000 5,171.36 1,060,128.80 1.3522 6,992.71 1,433,506.16
MANHOLE WITH NEW R.C. COVER (SIZE
1.20 x 1.00 M.)

5 5. RECTANGULAR DRAINAGE PIPE u. 205.000 1,399.93 286,985.65 1.3522 1,892.98 388,061.99
FROM CURB INLET

6 6. MODIFICATION OF RETAINING u. 350.000 168.30 58,905.00 1.3522 227.57 79,651.34
WALL TYPE |

7 7. REPAIR OF RETAINING WALL TYPE Il . 238.000 2,538.57 604,179.66 1.3522 3,432.65 816,971.73

8 8. CONCRETE CURB CUTTING RAMP . 162.000 1,823.43 295,395.66 1.3522 2,465.64 399,434.01

9 9. 40 x 40 x 3.5 CM. CONCRETE SLAB PRRY 5,550.000 442.04 2,453,322.00 1.3522 597.72 3,317,382.00
BLOCK

10 10. 40 x 40 x 3.5 CM. CONCRETE ERY 1,175.000 576.45 677,328.75 1.3522 779.47 915,883.93

BRAILLE BLOCK
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11 11. MODIFICATION OF EXISTING . 150.000 225.14 33,771.00 13522 304.43 45,665.14
CONCRETE CURB
12 12. TRAFFIC SIGNS AND DEVICES W 1.000 5,088.29 5,488.29 13522 7,421.26 7,421.26
DURING CONSTRUCTION
FUTIAMNA 7,999,485.66
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