v £ 9
UYUTINVON N
fausims  mamaa 6 (nwsyssh) naumamaa Tns (056) 737030 - 35 6o 138

P |

- un

2.

fioa  mmean fnssnieinumanea Junkssne 2569

6 MHBNI0U 2568

- v
1300 HILMA. 6 HIN HUND.G

AULNTTUMITNTHITIANGN FAH WU TiMvuasImdasnunms Al

1. fenssimhgSnumnman mizpanudwelnzinis
4
2. nduanlznuiiizy 30,000,000.00 m

o v a & 0 o a1 ) @ wa a v ot .
3. dovasamlnedanl  shmsdanimtollesiuiiusae dlelioaiugifmquosnianiunlasadowiglémadely

2 o -~ 4
mmumm‘mﬂnannuuuq

uvsmenaIansyseli 1

4 mwansmadman o full - ‘a “_EL kldbd dludu 29,999,071.25 um
5. fgflszmmmanmeni
u‘ua.li@ﬂs1ﬂmaNammaazwmumﬁamﬁw
afen 27200 smithinmanan
NMUMARMINUEY 12 ABUATIAN 0603 ADw 113N - Wauduizaa aow 1
SEMIN AN373+205 - MI373+2SO LT.
Whnoam 1 uya
suznnneain 0.045 .
] WG Pnmam AT Wuidu
Ay Wi S (um) (vm)
1 | CLEARING AND GRUBBING [FRIN 3,000.00 4.50 13,500.00
2 1 INSTALLATION ANCHOR DB28 6M.LONG s 812.00 16,433.00 13,343,596.00
3 | INSTALLATION OF WIRE ROPE ANCHOR i 8.00 10,505.50 84,044.00
4 | INSTALLATION OF HIGH TENSILE NETTING a3, 3,340.00 4,952.25 16,540,515.00
5 | TRAFFIC MANAGEMENT DURING CONSTRUCTION LS. 1.00 17.416.25 17,416.25
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