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1 1.1 SOFT MATERIAL EXCAVATION v 315.000 51.05 16,080.75 1.3029 mm..m» 20,951.60
(EXCAVATION ONLY)
2 1.2 SOIL AGGREGATE SUBBASE AUl 135.000 279.64 37,751.40 13029 364.34 49,186.29
(SOFT SPOT)
3 1.3 PAVEMENT IN-PLACE RECYCLING 9.4, 16,325.000 77.90 1,271,717.50 1.3029 101.49 1,656,920.73
OF EXISTING BASE 0.20 M. THICK
qa 1.4 PRIME COAT AT, 16,325.000 SL5T 515,380.25 1.3029 41.13 671,488.92
5 1.5 TACK COAT AT 16,325.000 12,61 205,858.25 1.3029 16.42 268,212.71
6 1.6 ASPHALT CONCRETE BINDER A4, 16,325.000 275.61 4,499,333,25 1.3029 359.09 5,862,181.29
COURSE 5 CM. THICK (ON PRIME COAT)
i 1.7 ASPHALT CONCRETE WEARING 3.4, 16,325.000 275.88 4,503,741.00 1.3029 359.44 5,867,924.14
COURSE 5 CM. THICK (ON TACK COAT)
8 1.8 THERMOPLASTIC PAINT ATAL 245.000 289.00 70,805.00 13029 376.53 92,251.83
(YELLOW)
9 1.9 THERMOPLASTIC PAINT (WHITE) n7.4. 535.000 289.00 154,615.00 1.3029 376.53 201,447.88
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10 1.10 TRAFFIC MANAGEMENT 19 1.000 10,572.84 10,572.84 13029 13,775.35 13,775.35
DURING CONSTRUCTION (LS.)

FIUTIAINANY 14,704,340.74
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