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11 11. PRIME COAT AsA. 19,191.000 2848 546,559.68 1.2780 3639 698,503.27

12 12. TACK COAT NI, 19,032.000 10.82 205,926.24 1.2780 13.82 263,173.73

13 13. ASPHALT CONCRETE BINDER [ FR1R 19,032.000 192,52 3,664,040.64 1.2780 246,04 4,682,643.93
COURSE 5 CM. THICK

14 14. PARA ASPHALT CONCRETE [XRR 19,032.000 254.06 4,835,269.92 1.2780 324.68 6,175,474.95
WEARING COURSE 5 CM. THICK

15 15. EXTENSION OF EXISTING R.C. BOX u 4.000 35,710.43 142,841.72 1.2342 44,073.81 176,295.25
CULVERTS AT STA.34+234 SIZE 4-
(1.80x1.50)

16 16. RC. PIPE CULVERT ©DIA. 1.20 wns 12.000 3,882.19 46,586.28 1.2780 4,961.43 59,537.26
u. CLASS 2

17 17. HEADWALL FOR R.C.P. CULVERT avy. 8.000 2,714.10 21,712.80 1.2780 3,468.61 27,748.95
(END WALL) REINFORCED CONCRETE

18 18. ROADWAY LIGHTING 9.00 M. mv'u 30.000 28,990.66 869,719.80 1.2780 37,050.06 1,111,501.90
(MOUNTING HEIGHT) TAPERED STEEL
POLE SINGLE BRACKET WITH HIGH
PRESSURE SODIUM LAMPS 250 WATTS
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19 19. THERMOPLASTIC PAINT YELLOW [ZE BTN 103.000 309.11 31,838.33 1.2780 395.04 10,689.38
20 20. THERMOPLASTIC PAINT WHITE [SF BTN 458.000 309.11 141,572.38 1.2780 395.04 180,929.50
21 21. TRAFFIC MANAGEMENT DURING W 1.000 11,500.92 11,500.92 1.2780 14,698.17 14,698.17
CONSTRUCTION
3, milganofiAugasiuuan 142,450.00
FWIRINAN 19,753,427.67
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