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2. uselATwEsIanuULAY (REMOVAL

OF EXISTING STRUCTURES)

il 2.1 ruralaiivafiudn 5 SRR 6,820.000 15.11 103,050.20 1.3625 20.58
A
3.(MILLING OF EXISTING ASPHALT
CONCRETE SURFACE)

2.2 UAY (EARTHWORK)

2.2.1 MUAAAUNI (ROADWAY
EXCAVATION)
2 2991 quq@u%nmﬁu@lau v 1,158.000 50.1? 58,096.86 1.3625 68.35
(lawizauyn) (SOFT MATERIAL
EXCAVATION (EXCAVATION ONLY)

2.3 musaﬂﬁumma:ﬁuma

(SUBBASE AND BASE COURSES)

2.3.1 Ui (BASE COURSES)

E) 2311 qquﬁumqqﬁuﬂaﬂ auY. 1,158.000 830.37 961,568.46 1.3625 1,131.37

(CRUSHED ROCK SOIL AGGREGATE TYPE
BASE)
4. URINIY (SURFACE COURSES)

140,405.89

79,156.97

1,310,137.02
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5 CM.THICK)
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THERMOPLASTIC PAINT @dias

(THERMOPLASTIC PAINT YELLOW)
9 4.3.2 L%qu’]iﬂ'ﬁ“ﬂﬁﬂ T4, 468.000 289.00 135,252.00 13625 393.76

THERMOPLASTIC PAINT @12
(THERMOPLASTIC PAINT WHITE)

5.
159PNSIATDIMINEAS1TSTEMINNINDES
19 (TRAFFIC MANAGMENT DURING
CONSTRUCTION)

5.1
UTANNSLASEIINERS1RTIEMININSNOAS
19 (TRAFFIC MANAGEMENT DURING
CONSTRUCTION)

10 5117 W97y 1.000 6,914.89 6,914.89 13625 9,021.53
NUINSIATDIMINETTRTEMINNSNDES
29 (TRAFFIC MANAGMENT DURING
CONSTRUCTION)

114,584.88

184,280.85

9,421.53
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