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1 1. CLEARING AND GRUBRING ATu. 17,000.000 350 59,500.00 1.3188 46t 78,468.60
2 2. EARTH EXCAVATION au. 4,000.000 44.30 177,200.00 1.3188 58.42 233,691.36
3 3. EARTH EMBANKMENT aun. 9,450.000 125.40 1,185,030.00 1.3188 165.37 1,562.817.56
4 4. SELECTED MATERIAL A’ auu. 1,030.000 203.92 210.037.60 1.3188 268.92 276,997.58
5 5. SOIL AGGREGATE SUBBASE avu. 1,030.000 271.70 279,851.00 1.3188 358.31 369,067.49
6 6. CRUSHED ROCK SOIt. AGGREGATE aua. 445.000 828.47 368,669.15 ~1.3188 1,092.58 486.200.87
TYPE BASE
7 7. CEMENT MODIFILED CRUSHED auva. 1,110.000 1,027.00 1,139,970.00 1.3188 1,354.40 1,503,392.43
ROCK BASE
8 8. SCARIFICATION & [TRIR 1,925.000 1353 26,085.25 1.3188 17.84 34,348.47
RECONSTRUCTION OF EXISTING BASE
10 CM. THICK
9 9. PRIME COAT ( ON CRUSHED ROCK AT 3,175.000 2868 91,059.00 1.3188 37.82 120.088.60
BASE )
10 10. PRIME COAT ( ON CEMENT BASE ) AT 5,150.000 2871 147,856.50 1.3188 37.86 194,993.15
11 11. TACK COAT R3Y, 8,150.000 10.79 87,938.50 13188 14.22 115,973.29
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12 12. ASPHALT CONCRETE LEVELLING #u 80.000 1,709.51 136,760.80 1.3188 2,254.50 180,360.14
COURSE
13 13. PARA ASPHALT CONCRETE AU, 7,925.000 269.22 2,133,568.50 1.3188 355.04 2,813,750.13
WEARING COURSE 5 CM. THICK (ON
PRIME COAT)
14 14. PARA ASPHALT CONCRETE [23T) 8,150.000 265.92 2,167,248.00 1.3188 350.69 2,858,166.66
WEARING COURSE 5 CM. THICK (ON
TACK COAT)
15 15. EXTENSION OF EXISTING R.C. BOX u. 10.000 38,886.79 388,867.90 1.3188 5128389 512,83898

CULVERTS AT STA.0+660 SIZE 1-

(3.00x3.00)
16 16. NEWRC. PIPE CULVERT DIA. u. 24.000 3,321.45 79,714.80 1.3188 4,380.32 105,127.87
1.00 u. CLASS I
17 17. RELOCATION OF EXISTING u 9.000 15,699.95 141,299.55 1.3188 20,705.09 186,345.84
ROADWAY LIGHTINGS (SINGLE
BRACKET)
18 18. THERMOPLASTIC PAINT YELLOW AT 370.000 302.00 111,780.00 1.3188 398.27 147,362.71
19 19. THERMOPLASTIC PAINT WHITE aTA. 400.000 302.00 120,800.00 1.3188 398.27 159,311.04
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20 20. TRAFFIC MANAGEMENT DURING W 1.000 11,500.92 11,500.92 1.3188 15,167.41 ] 15,167.41
CONSTRUCTION
TIMIAINAW 11,954,470.18
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